

**Disclosure of Government contracts with the private sector Class 3 Contract (including WADs)
(as per sec (14) FOI Amendment Act 2006 No 115)**

Contract ID	09.2547.2215-0001
Contract Description	Banora Point Upgrade Alliance - Abigroup
Contract Commencement Date	28/08/2009
InitialContract Period	26 wks
Revised Contract Period	26 wks
Successful Tenderer	Abigroup Contractors Pty Ltd
Address	924 Pacific Highway, GORDON, NSW, 2072
Method of Tendering	Multi Stage (Prequalified / Registered)
Awarded Value	\$3,389,100
Estimated Amount Payable	\$3,389,100

<i>Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract</i>	Nil
<i>A description of any provisions under which the amount payable to the contractor may be varied</i>	As per Alliance Agreement
<i>A description of any provisions with respect to the renegotiation of the contract</i>	As per Alliance Agreement
<i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i>	As per the Request for Proposals
<i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i>	N/A
<i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i>	N/A
<i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i>	N/A
<i>The results of any cost-benefit analysis of the contract conducted by the agency</i>	N/A
<i>The components and quantum of the public sector comparator if used</i>	N/A
<i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i>	N/A

Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved

Risks shared through Alliance

Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into

N/A

Particulars of any other key elements of the contract

Alliance with RTA, SMEC Australia Pty Ltd & Seymour Whyte Constructions

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

Commercial in confidence information

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

Nil

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

Commercial in confidence information - margins

Contract ID	09.2547.2215-0002	
Contract Description	Banora Point Upgrade Alliance - Seymour Whyte	
Contract Commencement Date	28/08/2009	
InitialContract Period	26 wks	
Revised Contract Period	26 wks	
Successful Tenderer	Seymour Whyte Constructions Pty Ltd	
Address	Building 14, 2404 Logan Road, EIGHT MILE PLAINS, QLD, 4113	
Method of Tendering	Multi Stage (Prequalified / Registered)	
Awarded Value	\$1,140,700	
Estimated Amount Payable	\$1,140,700	
<i>Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract</i>		Nil
<i>A description of any provisions under which the amount payable to the contractor may be varied</i>		As per Alliance Agreement
<i>A description of any provisions with respect to the renegotiation of the contract</i>		As per Alliance Agreement
<i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i>		As per the Request for Proposals
<i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i>		N/A
<i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i>		N/A
<i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i>		N/A
<i>The results of any cost-benefit analysis of the contract conducted by the agency</i>		N/A
<i>The components and quantum of the public sector comparator if used</i>		N/A
<i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i>		N/A
<i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i>		Risks shared through Alliance

Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into

N/A

Particulars of any other key elements of the contract

Alliance with Abigroup Contractors Pty Ltd & SMEC Australia Pty Ltd

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

Commercial in confidence information

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

Nil

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

Commercial in confidence information - margins

Contract ID	09.2547.2215-0003
Contract Description	Banora Point Upgrade Alliance - SMEC
Contract Commencement Date	28/08/2009
InitialContract Period	26 wks
Revised Contract Period	26 wks
Successful Tenderer	SMEC Australia Pty. Limited
Address	Level 5, 118 Walker Street, North Sydney, NSW, 2060
Method of Tendering	Multi Stage (Prequalified / Registered)
Awarded Value	\$6,014,800
Estimated Amount Payable	\$6,014,800

<i>Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract</i>	Nil
<i>A description of any provisions under which the amount payable to the contractor may be varied</i>	As per Alliance Agreement
<i>A description of any provisions with respect to the renegotiation of the contract</i>	As per Alliance Agreement
<i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i>	As per the Request for Proposals
<i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i>	N/A
<i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i>	N/A
<i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i>	N/A
<i>The results of any cost-benefit analysis of the contract conducted by the agency</i>	N/A
<i>The components and quantum of the public sector comparator if used</i>	N/A
<i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i>	N/A
<i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i>	Risks shared through Alliance
<i>Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into</i>	N/A

Particulars of any other key elements of the contract

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

Alliance with Abigroup Contractors Pty Ltd & Seymour Whyte Constructions

Commercial in confidence information

Nil

Commercial in confidence information - margins

Contract ID	09.2547.1964-0001
Contract Description	Glenugie Upgrade Alliance - HW10 61km to 68km north of Coffs Harbour
Contract Commencement Date	14/08/2009
InitialContract Period	16 wks
Revised Contract Period	16 wks
Successful Tenderer	Arup Pty Limited
Address	Level 10, 201 Kent Street, SYDNEY, NSW, 2000
Method of Tendering	Multi Stage (Prequalified / Registered)
Awarded Value	\$2,233,303
Estimated Amount Payable	\$2,233,303

<i>Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract</i>	NIL
<i>A description of any provisions under which the amount payable to the contractor may be varied</i>	As per Alliance Agreement
<i>A description of any provisions with respect to the renegotiation of the contract</i>	As per Alliance Agreement
<i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i>	As per Request for Proposals
<i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i>	N/A
<i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i>	N/A
<i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i>	N/A
<i>The results of any cost-benefit analysis of the contract conducted by the agency</i>	N/A
<i>The components and quantum of the public sector comparator if used</i>	N/A
<i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i>	N/A
<i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i>	Risks shared through Alliance
<i>Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into</i>	N/A

Particulars of any other key elements of the contract	Alliance with RTA and Macmahon Contractors Pty Ltd
If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions	Commercial in confidence Information
If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when	NIL
If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published	Commercial in confidence information - margins
Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract	NIL
A description of any provisions under which the amount payable to the contractor may be varied	As per Alliance Agreement
A description of any provisions with respect to the renegotiation of the contract	As per Alliance Agreement
In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed	As per Request for Proposals
A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services	N/A
Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer	N/A
Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer	N/A
The results of any cost-benefit analysis of the contract conducted by the agency	N/A
The components and quantum of the public sector comparator if used	N/A
Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)	N/A
Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved	Risks shared through Alliance
Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into	N/A
Particulars of any other key elements of the contract	Alliance with RTA & Arup
If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions	Commercial in confidence Information
If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when	Nil

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

Commercial in confidence information - margins

Contract ID	09.2613.0924
Contract Description	Detailed Design and Documentation for Bullaburra West
Contract Commencement Date	14/04/2009
InitialContract Period	40 wks
Revised Contract Period	40 wks
Successful Tenderer	Hyder Consulting Pty Ltd
Address	Level 5, 141 Walker Street, NORTH SYDNEY, NSW, 2060
Method of Tendering	Open Tender
Awarded Value	\$7,986,000
Estimated Amount Payable	\$7,986,000

<i>Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract</i>	None
<i>A description of any provisions under which the amount payable to the contractor may be varied</i>	All variables have been built in to the TFB. Contingency to be controlled by the ALT Refer to the Design Alliance Agreement
<i>A description of any provisions with respect to the renegotiation of the contract</i>	Variation clauses as per the DAA
<i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i>	methodology, program, key personnel, company experience, problemsolving skills and teamwork and leadership and price
<i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i>	N/A
<i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i>	N/A
<i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i>	not applicable
<i>The results of any cost-benefit analysis of the contract conducted by the agency</i>	No formal cost-benefit analysis conducted except tender assessment
<i>The components and quantum of the public sector comparator if used</i>	not used
<i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i>	N/A
<i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i>	not relevant
<i>Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into</i>	N/A

Particulars of any other key elements of the contract

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

Design alliance is the key element

All contract details are contained the DAA, Design Brief and Scope of Works documentation.

N/A

N/A

Contract ID	07.2593.0002
Contract Description	Performance Specified Maintenance Contract - North Sydney
Contract Commencement Date	25/10/2008
InitialContract Period	520 wks
Revised Contract Period	520 wks
Successful Tenderer	Downer EDI Works Pty Ltd
Address	1 Unwin street, ROSEHILL, NSW, 2142
Method of Tendering	Open Tender
Awarded Value	\$351,890,000
Estimated Amount Payable	\$353,238,877

<i>Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract</i>	Not applicable
<i>A description of any provisions under which the amount payable to the contractor may be varied</i>	Not applicable
<i>A description of any provisions with respect to the renegotiation of the contract</i>	Not applicable
<i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i>	The tender evaluation was conducted to determine the best value proposal through the use of the adjusted comparative price process. This process of evaluation incorporated the tender price, priced risks of the proposal and a non-price criteria to assess the delivery capability.
<i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i>	The contract (maintenance contract)
<i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i>	Not applicable
<i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i>	Not applicable
<i>The results of any cost-benefit analysis of the contract conducted by the agency</i>	Not applicable
<i>The components and quantum of the public sector comparator if used</i>	Not applicable
<i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i>	Not applicable
<i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i>	Not applicable

Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into

Parent Company Guarantee with Downer EDI Ltd

Particulars of any other key elements of the contract

Not applicable

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

Not applicable

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

Not applicable

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

Not applicable

Contract ID 08.2613.1272
 Contract Description Great Western Highway - Lawson Alliance
 Contract Commencement Date 2/10/2008
 InitialContract Period 208 wks
Revised Contract Period 208 wks
 Successful Tenderer Abigroup Contractors Pty Ltd
 Address 924 Pacific Highway, GORDON, NSW, 2072
 Method of Tendering Pre-Qualified/Registered
 Awarded Value \$120,000,000
Estimated Amount Payable \$120,000,000

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract

Lawson Alliance:
 1). Abigroup 2). Sinclair Knight Merz 3). RTA

A description of any provisions under which the amount payable to the contractor may be varied

-

A description of any provisions with respect to the renegotiation of the contract

-

In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed

Stage1-Proposal Evaluation; Stage2-Evaluating Capabilities and Selecting a Preferred Proponent; Stage3- Final Alignment

A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services

All direct cost reimbursed. Gain/pain share.

Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer

-

Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer

-

The results of any cost-benefit analysis of the contract conducted by the agency

-

The components and quantum of the public sector comparator if used

-

Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)

The financial model used is the Performance GAInshare/Painshare Model.

Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved

-

Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into

-

Particulars of any other key elements of the contract

-

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

-

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

If information additional information is required, contact Ian Allan

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

-

Contract ID 08.2038.2311
 Contract Description PAPL Replacement Project
 Contract Commencement Date 28/08/2008
 InitialContract Period 260 wks
Revised Contract Period 260 wks
 Successful Tenderer Telstra Corporation Limited
 Address GPO Box 9901, MELBOURNE, VIC, 3001
 Method of Tendering Selective Tenders
 Awarded Value \$7,500,000
Estimated Amount Payable \$7,500,000

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract

Nil

A description of any provisions under which the amount payable to the contractor may be varied

Contract pricing is based on a schedule of rates. Total amount payable is subject to the volume of services ordered.

The Price for the PAPL (Permitted Attachment private Lines) services is a Telstra Base Price Less % discount, and the Base Price is subject to change at any time.

A description of any provisions with respect to the renegotiation of the contract

Nil

In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed

The only company which had both the technology and the financial stability to provide the required product was Telstra. There was no formal tendering process, as the contract was awarded through the DITM 2000.01 contract.

A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services

Nil

Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer

Nil

Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer

Nil

The results of any cost-benefit analysis of the contract conducted by the agency

Cost benefit analysis was carried out by Finance Directorate. The Dial IP solution offered by Telstra is only the lowest cost solution for those situations where timed-call charges apply (e.g. country areas or outer Sydney).

The components and quantum of the public sector comparator if used

Nil - no other public sector uses the exiting PAPL services in a comparable way, and hence will not be using this technology as a replacement.

Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)

The financial model was based on the diminishing usage of PAPL services, and the replacement project timeline, multiplied by the relevant rates.

<i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i>	N/A
<i>Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into</i>	Nil
<i>Particulars of any other key elements of the contract</i>	Nil
<i>If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions</i>	Nil
<i>If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when</i>	N/A
<i>If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published</i>	N/A

Contract ID	08.2622.1349
Contract Description	M5 East - Air Filtration Project
Contract Commencement Date	21/04/2008
InitialContract Period	79 wks
Revised Contract Period	79 wks
Successful Tenderer	Boulderstone Pty Ltd
Address	Level 10, 40 Miller Street, NORTH SYDNEY, NSW, 2060
Method of Tendering	Single Invitation
Awarded Value	\$65,883,446
Estimated Amount Payable	\$65,883,446

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract

A description of any provisions under which the amount payable to the contractor may be varied

A description of any provisions with respect to the renegotiation of the contract

In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed

A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services

Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer

Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer

The results of any cost-benefit analysis of the contract conducted by the agency

The components and quantum of the public sector comparator if used

Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)

The contractor, Boulderstone Hornibrook Bilfinger Berger (BHBB), is also the contractor under the M5 East Motorway Design, Construct, Maintain and Operate (DCOM) contract. BHBB will undertake specific works for the delivery of the filtration plant, which may impact on BHBB meeting its obligations under the existing M5 East Motorway DCOM contract.

The contract contains clauses which allow the RTA to order and pay for changes to the project scope necessary to satisfactorily complete the contract. The contract value is based upon an agreed estimated costs for the works which will be competitively tendered during the Delivery Phase of the project and payments made for the tendered costs for the works.

Nil

N/A

A Change Order will be negotiated with BHBB, under the M5 East Motorway DCOM Contract, covering payment for the maintenance and operation of the filtration plant.

N/A

N/A

Nil

N/A

N/A

Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved

Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into

Particulars of any other key elements of the contract

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

The risk has been transferred to the contractor to co-ordinate the tendering and administration of sub-contractors, including the interface between sub-contractors, for the delivery of the filtration plant

All risk is transferred to the contractor that the construction and operation of the filtration plant will not reduce the obligations of BHBB to maintain and operate the M5 East Motorway in accordance with the current M5 East Motorway DCOM Contract.

N/A

The RTA has nominated suppliers which the contractor must obtain tenders from for the design, manufacture, installation and commissioning of the filtration systems for the filtration plant.

N/A

N/A

N/A

Contract ID 07.2615.0088-BAULD
 Contract Description Victoria Road Upgrade Alliance - Baulderstone
 Contract Commencement Date 5/10/2007
 InitialContract Period 182 wks
Revised Contract Period 182 wks
 Successful Tenderer Baulderstone Pty Ltd
 Address Level 10, 40 Miller Street, NORTH SYDNEY, NSW, 2060
 Method of Tendering Selective Tenders
 Awarded Value \$116,530,000
Estimated Amount Payable \$126,618,658

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract NIL

A description of any provisions under which the amount payable to the contractor may be varied As per allowance in Project Alliance Agreement

A description of any provisions with respect to the renegotiation of the contract In accordance with the Project Alliance Agreement

In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed Experience, Individual skills, Resource Strategy and Corporate Support

A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services Nil

Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer Nil

Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer Nil

The results of any cost-benefit analysis of the contract conducted by the agency N/A

The components and quantum of the public sector comparator if used N/A

Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges) N/A

Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved Risk Management Workshops are held through each stage of the project from Development to Delivery through to Operation

Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into Nil

Particulars of any other key elements of the contract

Nil

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

Summary of contract including award value has been provided

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

N/A

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

N/A

Contract ID 07.2615.0088-HYDER
 Contract Description Victoria Road Upgrade Alliance - Hyder
 Contract Commencement Date 5/10/2007
 InitialContract Period 182 wks
Revised Contract Period 182 wks
 Successful Tenderer Hyder Consulting Pty Ltd
 Address Level 5, 141 Walker Street, NORTH SYDNEY, NSW, 2060
 Method of Tendering Selective Tenders
 Awarded Value \$13,130,000
Estimated Amount Payable \$15,613,246

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract NIL

A description of any provisions under which the amount payable to the contractor may be varied As per allowance in Project Alliance Agreement

A description of any provisions with respect to the renegotiation of the contract In accordance with the Project Alliance Agreement

In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed Experience, Individual skills, Resource Strategy and Corporate Support

A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services NIL

Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer NIL

Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer NIL

The results of any cost-benefit analysis of the contract conducted by the agency N/A

The components and quantum of the public sector comparator if used N/A

Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges) N/A

Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved Risk Management Workshops are held through each stage of the project from Development to Delivery through to Operation

Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into NIL

Particulars of any other key elements of the contract

Nil

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

Summary of contract including award value has been provided

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

N/A

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

N/A

Contract ID	07.2615.0088-MANROB
Contract Description	Victoria Road Upgrade Alliance - Manidis Roberts
Contract Commencement Date	5/10/2007
InitialContract Period	182 wks
Revised Contract Period	182 wks
Successful Tenderer	MANIDIS ROBERTS CONSULTANTS
Address	Level 9, 31 - 33 York Street, SYDNEY, NSW, 2000
Method of Tendering	Selective Tenders
Awarded Value	\$8,300,000
Estimated Amount Payable	\$9,595,099

<i>Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract</i>	NIL
<i>A description of any provisions under which the amount payable to the contractor may be varied</i>	As per allowance in Project Alliance Agreement
<i>A description of any provisions with respect to the renegotiation of the contract</i>	In accordance with the Project Alliance Agreement
<i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i>	Experience, Individual skills, Resource Strategy and Corporate Support
<i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i>	NIL
<i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i>	NIL
<i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i>	NIL
<i>The results of any cost-benefit analysis of the contract conducted by the agency</i>	N/A
<i>The components and quantum of the public sector comparator if used</i>	N/A
<i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i>	N/A
<i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i>	Risk Management Workshops are held through each stage of the project from Development to Delivery through to Operation
<i>Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into</i>	NIL

Particulars of any other key elements of the contract

NIL

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

Summary of contract including award value has been provided

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

N/A

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

N/A

Contract ID	07.2547.0502
Contract Description	Ballina Bypass Alliance--Leightons
Contract Commencement Date	31/08/2007
InitialContract Period	252 wks
Revised Contract Period	252 wks
Successful Tenderer	Leighton Contractors Pty Ltd
Address	Level 4, Tower A, CHATSWOOD, NSW, 2067
Method of Tendering	Pre-Qualified/Registered
Awarded Value	\$491,170,454
Estimated Amount Payable	\$491,170,454

<i>Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract</i>	NIL
<i>A description of any provisions under which the amount payable to the contractor may be varied</i>	As per Alliance Agreement
<i>A description of any provisions with respect to the renegotiation of the contract</i>	As per Alliance Agreement
<i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i>	As per the Request for Proposals
<i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i>	N/A
<i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i>	N/A
<i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i>	N/A
<i>The results of any cost-benefit analysis of the contract conducted by the agency</i>	N/A
<i>The components and quantum of the public sector comparator if used</i>	N/A
<i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i>	N/A
<i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i>	Risks shared through Alliance
<i>Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into</i>	N/A

Particulars of any other key elements of the contract

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published

Alliance with RTA, Maunsell, SMEC & Coffey

Commercial in confidence Information

Nil

Commercial in confidence Information - margins

Contract ID	07.2535.HW10.C2HC(PB)
Contract Description	HW10 - Pacific Highway Upgrade. Cooperook to Herons Creek.
Contract Commencement Date	2/04/2007
InitialContract Period	141 wks
Revised Contract Period	141 wks
Successful Tenderer	Parsons Brinckerhoff Australia Pty Limited
Address	Level 27, 680 George Street, Sydney, NSW, 2000
Method of Tendering	Multi Stage (Prequalified / Registered)
Awarded Value	\$30,859,748
Estimated Amount Payable	\$42,774,262

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract

Thiess Pty Ltd has advised that they may use the services of related entities as subcontractors to the Alliance, such as Thiess Services Pty Ltd during the construction phase. Where a related entity undertakes services or provides supplies to the alliance, care will be exercised that the principle of profit on profit is not breached. It is a clearly established alliance principle that associated payments must be at cost and the subsidiary's or associated entity's charges would be subject to audit by the Alliance Financial Auditor. Thiess subsidiaries and associated entities include: Leighton Holdings Ltd and related entities including the John Holland Group of companies Hochtief Australia Ltd and related entities Hochtief AG and related entities Thiess Investments Pty Ltd Thiess Services Pty Ltd Thiess Southland Pty Ltd Thiess Contractors (Malaysia) Sdn Bhd Ausindo Holdings Pte Ltd PT Thiess Contractors Indonesia Thiess Contractors (PNG) Ltd Thiess NZ Ltd Thiess HD Pty Ltd Thiess SA Pty Ltd Thiess Peru SA Thiess Q Pty Ltd Hunter Valley Earthmoving Co Pty Ltd BOS Australia Pty Ltd Thiess NC Thiess Mauritius Pty Ltd Thiess Minecs India Pvt Ltd Thiess Golding Joint Venture Quantum Explosives Pty Ltd Swan Water Services Pty Ltd Thiess Infracore (Bayside) Pty Ltd Thiess Infracore (Swanston) Pty Ltd Thiess has stated that if the services that are supplied by Thiess Services Pty Ltd are required during the Alliance, it is proposed that competitive quotes would first be obtained for the supply of those services and the contractor engaged would be on the basis of "best for the Alliance". It is envisaged under this arrangement and subject to to ALT consent, that if Thiess Services Pty Ltd was successful, the invoice negotiated price would be accepted as an Alliance Direct Cost and subject to the Thiess Project Fee. Parsons Brinckerhoff has advised that they do not intend to use any subsidiaries or associated entities as subcontractors, or as suppliers of goods and/or services, to the Alliance. Further, they understand that in the case where same are engaged, then the associated payment must be at cost and the subsidiaries and/or associated entities would be subject to audit by the Alliance Financial Auditor in respect to that transaction, or if the transaction was not at cost then the ALT would be advised and asked to approve the rate and Parsons Brinckerhoff would not claim a Project Fee of any nature on the amount.

<p><i>A description of any provisions under which the amount payable to the contractor may be varied</i></p> <p><i>A description of any provisions with respect to the renegotiation of the contract</i></p> <p><i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i></p> <p><i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i></p> <p><i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i></p> <p><i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i></p> <p><i>The results of any cost-benefit analysis of the contract conducted by the agency</i></p> <p><i>The components and quantum of the public sector comparator if used</i></p> <p><i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i></p> <p><i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i></p> <p><i>Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into</i></p> <p><i>Particulars of any other key elements of the contract</i></p> <p><i>If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions</i></p> <p><i>If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when</i></p> <p><i>If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published</i></p>	<p>three components. TOTAL = DIRECT COSTS + FEE + GAINSHARE/PAINSHARE. Key Performance Indicators (KPI's) will be measured during underaking of the Alliance Works. The KPI's measured will relate to Key Result Areas (KRA's) identified as providing value for money to the RTA. The performance of the alliance (as measured using the KPI's) will determine the increase (Gainshare) or reduction (Painshare) in compensation paid to the NOP's for carrying out the Alliance Works. The value of the Gainshare/Painshare that applies is calculated in accordance with an agreed Commercial Framework contained as Schedule 7 of the Project Alliance Agreement.</p> <p>nil</p> <p>Alliance Selection Process. Preferred NOP's selected based on the assessed Potential to form a High Performance alliance team with the RTA, with Value for Money comparison to validate selection at the end of Stage 2. Stage 1 comprised assessment of written submission with mandatory and comparative criteria. Stage 2 comprised assessment via Interviews, Challenge work sessions and Commercial Alignment & Readiness to Proceed work sessions, then Value for Money Comparison. Stage 3 Commercial Alignment with Preferred NOP's.</p> <p>nil</p> <p>nil</p> <p>nil</p> <p>n/a</p> <p>n/a</p> <p>n/a</p> <p>Risks are shared by all parties that are signatories to the Project Alliance Agreement. The parties that are signatories to the PAA are RTA, Thiess Pty and Parsons Brinckerhoff Australia Pty Ltd.</p> <p>n/a</p> <p>n/a</p> <p>Schedule 7 Commercial Framework not disclosed as it contains information that is Commercial-In-Confidence to the NOP's.</p> <p>The contract will be published on the RTA's website www.rta.nsw.gov.au on Monday 28 May 2007.</p> <p>Schedule 7 Commercial Framework details the method of payment to NOPs which includes company rates and margins</p>
--	---

Contract ID	07.2535.HW10.C2HC(T)
Contract Description	HW10 - Pacific Highway Upgrade. Cooperook to Herons Creek.
Contract Commencement Date	2/04/2007
InitialContract Period	141 wks
Revised Contract Period	141 wks
Successful Tenderer	Thiess Pty Ltd
Address	Level 5, 26 College Street, SYDNEY, NSW, 2000
Method of Tendering	Multi Stage (Prequalified / Registered)
Awarded Value	\$500,272,497
Estimated Amount Payable	\$508,064,979

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract

Thiess Pty Ltd has advised that they may use the services of related entities as subcontractors to the Alliance, such as Thiess Services Pty Ltd during the construction phase. Where a related entity undertakes services or provides supplies to the alliance, care will be exercised that the principle of profit on profit is not breached. It is a clearly established alliance principle that associated payments must be at cost and the subsidiary's or associated entity's charges would be subject to audit by the Alliance Financial Auditor. Thiess subsidiaries and associated entities include: Leighton Holdings Ltd and related entities including the John Holland Group of companies Hochtief Australia Ltd and related entities Hochtief AG and related entities Thiess Investments Pty Ltd Thiess Services Pty Ltd Thiess Southland Pty Ltd Thiess Contractors (Malaysia) Sdn Bhd Ausindo Holdings Pte Ltd PT Thiess Contractors Indonesia Thiess Contractors (PNG) Ltd Thiess NZ Ltd Thiess HD Pty Ltd Thiess SA Pty Ltd Thiess Peru SA Thiess Q Pty Ltd Hunter Valley Earthmoving Co Pty Ltd BOS Australia Pty Ltd Thiess NC Thiess Mauritius Pty Ltd Thiess Minecs India Pvt Ltd Thiess Golding Joint Venture Quantum Explosives Pty Ltd Swan Water Services Pty Ltd Thiess Infracore (Bayside) Pty Ltd Thiess Infracore (Swanston) Pty Ltd Thiess has stated that if the services that are supplied by Thiess Services Pty Ltd are required during the Alliance, it is proposed that competitive quotes would first be obtained for the supply of those services and the contractor engaged would be on the basis of "best for the Alliance". It is envisaged under this arrangement and subject to to ALT consent, that if Thiess Services Pty Ltd was successful, the invoice negotiated price would be accepted as an Alliance Direct Cost and subject to the Thiess Project Fee. Parsons Brinckerhoff has advised that they do not intend to use any subsidiaries or associated entities as subcontractors, or as suppliers of goods and/or services, to the Alliance. Further, they understand that in the case where same are engaged, then the associated payment must be at cost and the subsidiaries and/or associated entities would be subject to audit by the Alliance Financial Auditor in respect to that transaction, or if the transaction was not at cost then the ALT would be advised and asked to approve the rate and Parsons Brinckerhoff would not claim a Project Fee of any nature on the amount.

<p><i>A description of any provisions under which the amount payable to the contractor may be varied</i></p> <p><i>A description of any provisions with respect to the renegotiation of the contract</i></p> <p><i>In the case of a contract arising from a tendering process, a summary of the criteria against which the various tenders were assessed</i></p> <p><i>A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services</i></p> <p><i>Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including the date of their proposed transfer</i></p> <p><i>Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer</i></p> <p><i>The results of any cost-benefit analysis of the contract conducted by the agency</i></p> <p><i>The components and quantum of the public sector comparator if used</i></p> <p><i>Where relevant, a summary of information used in the contractor's full base case financial model (for example, the pricing formula for tolls or usage charges)</i></p> <p><i>Where relevant, particulars of how risk, during the construction and operational phases of a contract to undertake a specific project (such as construction, infrastructure or property development), is to be apportioned between the parties, quantified (where practicable) in net present-value terms and specifying the major assumptions involved</i></p> <p><i>Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or undertakings with respect to loan agreements entered into or proposed to be entered into</i></p> <p><i>Particulars of any other key elements of the contract</i></p> <p><i>If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the contract or provisions</i></p> <p><i>If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the contract or provisions will be published and, if so, when</i></p> <p><i>If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of provisions that have not been published</i></p>	<p>three components. TOTAL = DIRECT COSTS + FEE + GAINSHARE/PAINSHARE. Key Performance Indicators (KPI's) will be measured during underaking of the Alliance Works. The KPI's measured will relate to Key Result Areas (KRA's) identified as providing value for money to the RTA. The performance of the alliance (as measured using the KPI's) will determine the increase (Gainshare) or reduction (Painshare) in compensation paid to the NOP's for carrying out the Alliance Works. The value of the Gainshare/Painshare that applies is calculated in accordance with an agreed Commercial Framework contained as Schedule 7 of the Project Alliance Agreement.</p> <p>nil</p> <p>Alliance Selection Process. Preferred NOP's selected based on the assessed Potential to form a High Performance alliance team with the RTA, with Value for Money comparison to validate selection at the end of Stage 2. Stage 1 comprised assessment of written submission with mandatory and comparative criteria. Stage 2 comprised assessment via Interviews, Challenge work sessions and Commercial Alignment & Readiness to Proceed work sessions, then Value for Money Comparison. Stage 3 Commercial Alignment with Preferred NOP's.</p> <p>nil</p> <p>nil</p> <p>nil</p> <p>n/a</p> <p>n/a</p> <p>n/a</p> <p>Risks are shared by all parties that are signatories to the Project Alliance Agreement. The parties that are signatories to the PAA are RTA, Thiess Pty and Parsons Brinckerhoff Australia Pty Ltd.</p> <p>n/a</p> <p>n/a</p> <p>Schedule 7 Commercial Framework not disclosed as it contains information that is Commercial-In-Confidence to the NOP's.</p> <p>The contract will be published on the RTA's website www.rta.nsw.gov.au on Monday 28 May 2007.</p> <p>Schedule 7 Commercial Framework details the method of payment to NOPs which includes company rates and margins</p>
--	---